

CHATHAM COUNTY PURCHASING & CONTRACTING DEPARTMENT

ADDENDUM NO. 1 TO 13-0074-4

**FOR: Laroche Avenue Culvert**

---

---

**PLEASE SEE THE FOLLOWING FOR ADDITIONS, CLARIFICATIONS AND/OR CHANGES:**

See the following responses to questions received:

**1. Q: On sheet S-101, it refers you to note 8 & 9 for the soil anchor designation. Is there a note 9?**

*A: No. Reference to Note 9 should be omitted.*

**2. Q: Where and when will the power line be rerouted?**

*A: The utility poles in vicinity of the project belong to AT&T. New poles will be installed outside the project limits for AA&T by GPC as early as October. Once these poles are installed, the overhead utilities will be dropped and pulled back to termination points outside the project limits. This work will be completed before the Contractor is scheduled to begin any demolition or other activity which may conflict with overhead utilities.*

**3. Q: On sheet S-301, it refers you to detail C1 on S-502. Can you provide a detail for the handrail?**

*A: The handrail has been omitted from the project. Detail C1 on Sheet CS-502 has been omitted as well.*

---

---


**THE BID OPENING REMAINS: 2PM, SEPTEMBER 12, 2013**

---

---

**THE BIDDER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES AND MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.**

9-9-13  
DATE

  
\_\_\_\_\_  
ROBERT E. MARSHALL  
SENIOR PROCUREMENT SPECIALIST  
CHATHAM COUNTY