

CHATHAM COUNTY PURCHASING DEPARTMENT
ADDENDUM NO. 1 TO BID # 15-0117-7

FOR: Hauling of Ground Yard Waste

=====

PLEASE SEE THE FOLLOWING ADDITIONS, CLARIFICATIONS AND/OR CHANGES:

1. **CHANGE:** Commencement and Completion shall read, "Work shall begin within 10 days after receipt of "Notice To Proceed". All work shall be completed within 120 calendar days after the ten day period for all three (3) sites. The County will finish hauling any yard waste remaining after the 120 day period.
2. **CHANGE:** Section 4.2.5, 2nd sentence – Due to the operating hours of the disposal facility, work hours on this project will be from 7:00am. - 3:30pm.
3. **ADDITION:** Section 4.2.9 - The Contractor will utilize a minimum of six (6) trucks per day and a maximum of ten (10) trucks per day.
4. **Question:** Could you please clarify if Bid, Performance and Payment Bonds are r required for this project?
Response: No, bonds are required for this project.
5. **Question:** Is it mandatory that the material has to be hauled with tandem axle dump trucks or could alternate means be proposed?
Response: Yes, Contractor must utilize tandem axle dump trucks.
6. **Question:** Can the County provide an estimated quantity of material to be hauled from each site.
Response: No, the County does not have an estimated quantity. As stated on the bid form, bidders will provide a per truckload price. The bid package contains each site's location and hours of operation. The sites are accessible during these hours if the bidder was not able to attend the pre-bid conference.

**THE BID DUE DATE REMAINS 2:00PM,
NOVEMBER 19, 2015.**


=====

BIDDER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES.

=====

November 13, 2015

DATE


MARGARET H. JOYNER
PURCHASING DIRECTOR
CHATHAM COUNTY