

CHATHAM COUNTY PURCHASING DEPARTMENT

ADDENDUM NO. 1 TO RFP 13-0058-7

**FOR: Modification to the Closure Plan for Sharon Park Landfill and Design a Road In and Around the Transfer Site**

---

---

**PLEASE SEE THE FOLLOWING ADDITIONS, CLARIFICATIONS AND/OR CHANGES:**

1.     **Question:**     What is to happen with the existing structure on the project site?  
  
          **Response:**     The existing structure remains where it is currently located.
  
2.     **Question:**     Is pavement of dumpster area required?  
  
          **Response:**     No
  
3.     **Question:**     Will the County require crossovers?  
  
          **Response:**     No
  
4.     **Question:**     Will boring be necessary?  
  
          **Response:**     Yes
  
5.     **Question:**     Can the County provide the existing closure plan?  
  
          **Response:**     Closure plan is posted on the Purchasing and Contracting website under the solicitation.
  
6.     **Question:**     Will the County handle any required delineation and permitting under a separate contract or should they be include in the Request for Proposal response package?  
  
          **Response:**     Should be included in the Request for Proposal response.

**THE PROPOSAL DUE DATE REMAINS 5:00PM  
AUGUST 8, 2013.**

---


---

---

\*\*\*\*\*THE PROPOSER IS RESPONSIBLE FOR MAKING THE NECESSARY  
CHANGES AND MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.\*\*\*\*\*

08/02/13

DATE

A handwritten signature in cursive script, appearing to read "Margaret H. Joyner", written over a horizontal line.

MARGARET H. JOYNER

PURCHASING AGENT

CHATHAM COUNTY