

**CHATHAM COUNTY PURCHASING & CONTRACTING DEPARTMENT**

**ADDENDUM NO. 2 TO BID NO. 18-0116-6**

**FOR: ANNUAL CONTRACT FOR INSIDE AND OUTSIDE PLANT FIBER OPTIC CABLING INSTALLATION FOR CHATHAM COUNTY**

=====

**PLEASE SEE THE FOLLOWING FOR ADDITIONS, CLARIFICATIONS AND/OR CHAGES:**

1. **QUESTION:** Item on line #8 of the bid sheet does not request fiber type, will future path fiber be required or standard loose tube to complete the bid package?  
**RESPONSE:** Use micro fiber for all underground SM fibers.
  
2. **QUESTION:** Will customer provided 12 and 24 strand fiber be dielectric loose tube or micro fiber. loose tube cannot be installed in 8.5mm micro ducts?  
**RESPONSE:** The micro fiber will be provided.
  
3. **QUESTION:** Micro fiber is not available with an OM4 multi-mode option, single mode home run application only (Limited Mid-span). What fiber will be used in its place?  
**RESPONSE:** Multimode fiber will only be used for inside plant and occasionally between buildings on the same campus. Micro Fiber will not be used in this case.
  
4. **QUESTION:** Sections 4.2.1, Construction: If fiber is installed underground, it will be installed in 2" HDPE conduit with 7 way micro ducts via horizontal directional drilling. Will the 7 way be installed in the 2" HDPE?  
**RESPONSE:** No, line item #2 and #3 in the pricing matrix is for the installation of 1.25" and 2" conduit only. Line item #4 and #5 is for the installation of microducting solutions such as DURA-line's FuturePath.

=====

**THE BID DUE DATE HAS BEEN EXTENDED TO:  
2:00PM, NOVEMBER 15, 2018**

=====

**THE BIDDER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES AND MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.**

11/08/2018  
DATE

  
\_\_\_\_\_  
MARGARET H. JOYNER, PURCHASING DIRECTOR  
CHATHAM COUNTY, GEORGIA