

CHATHAM COUNTY PURCHASING & CONTRACTING DEPARTMENT

ADDENDUM NO. 2 TO 18-0126-4

FOR: FLEET SERVICES FACILITY

PLEASE SEE THE FOLLOWING FOR ADDITIONS, CLARIFICATIONS AND/OR CHANGES:

NOTE:

- 1. Due to the change to the *Additive Alternates in Addendum 1*, please replace current Bid Sheet with the attached *REVISED BID SHEET (1 page)***
- 2. Also replace current *Bid Schedule* sheets with the attached *REVISED Bid Schedule* sheets. (2 pages)**

**NOTE: BID OPENING REMAINS:
2PM, THURSDAY, JANUARY 24, 2019**

THE PROPOSER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES AND MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.

1/15/19
DATE



ROBERT E. MARSHALL
SENIOR PROCUREMENT SPECIALIST
CHATHAM COUNTY

**BID SHEET FOR : BID NO. 18-0126-4
CHATHAM COUNTY FLEET SERVICES FACILITY**

BASE BID: \$ _____

(_____)

In words

ALTERNATES:

- 1. Add structural bay & related construction \$ _____
- 2. Add concrete paving in lieu of gravel. \$ _____
- 3. Add 1 ton crane \$ _____
- 4. Add 5 ton crane \$ _____
- 5. Add automotive counting system \$ _____
- 6. Add generator in lieu of mobile generator \$ _____
- 7. Vehicle wash building \$ _____
- 8. Crane rails for 5 ton crane between column lines 0-1 \$ _____

NAME / TITLE

COMPANY

ADDRESS

PHONE /FAX

E-MAIL

	Description	Unit	Cost
	Substructure		
1	Foundations	Lump Sum	
	Shell		
2	Superstructure	Lump Sum	
3	Exterior Walls	Lump Sum	
4	Exterior Windows and Doors	Lump Sum	
5	Roofing	Lump Sum	
	Interiors		
6	Partitions	Lump Sum	
7	Interior Doors and Glazing	Lump Sum	
8	Casework and Millwork	Lump Sum	
9	Accessories	Lump Sum	
10	Stairs and Railings	Lump Sum	
11	Wall Finishes	Lump Sum	
12	Floor Finishes	Lump Sum	
13	Ceiling Finishes	Lump Sum	
	Services		
14	Plumbing	Lump Sum	
15	HVAC	Lump Sum	
16	Fire Protection	Lump Sum	
17	Electrical Distribution	Lump Sum	
18	Lighting	Lump Sum	
19	Special Systems	Lump Sum	
	Equipment and Furnishings		
20	Equipment	Lump Sum	
21	Furnishings	Lump Sum	

Page 1 Subtotal			
	Sitework		
22	Site Prep	Lump Sum	
23	Site Improvements	Lump Sum	
24	Utilities	Lump Sum	
25	General Conditions		
26	Mobilization		
	Administration		
27	Bonds	Lump Sum	
28	Insurance	Lump Sum	
29	OH and Profit	Lump Sum	
Page 2 Subtotal			
Total			
	Alternates		
1	Add Structural Bay	Lump Sum	
2	Add Concrete Paving	Lump Sum	
3	Add 1 Ton Crane	Lump Sum	
4	Add 5 Ton Crane	Lump Sum	
5	Add Automotive Fluid Counting System	Lump Sum	
6	Add Generator in lieu of Mobile Generator	Lump Sum	
7	Add Vehicle Wash Building	Lump Sum	
8	Crane rails for 5 ton crane between column 0-1	Lump Sum	

revised by Addendum 2 1/15/19