

CHATHAM COUNTY PURCHASING & CONTRACTING DEPARTMENT

ADDENDUM NO. 2 TO RFP 19-0084-4

FOR: DESIGN / ENGINEERING SERVICES FOR AMBUC BASEBALL COMPLEX

PLEASE SEE THE FOLLOWING FOR ADDITIONS, CLARIFICATIONS AND/OR CHANGES:

ADDITIONAL QUESTIONS RECEIVED:

1. Q) Has Chatham County surveyed the site, or will the design team have to provide survey?
A) *Please see attached aerial photo of the Site included in the RFP for area designated to be surveyed.*

2. Q) Has Chatham County performed a geotechnical study, or will the design team have to do a geotechnical study?
A) *Chatham County has not performed a geotechnical study of the site. There should not be the need for a geotechnical study since the area is been in use for quite some time. It may be wise to have a limited geotechnical study performed in the area where the previous and the new Restroom/Concession Stand will be located.*

3. Q) Does the scope of work also include additional landscape and/or irrigation around the new fields and parking lots?
A) *Irrigation is to be provided for the baseball grass fields but not the parking lots. Landscaping is to be included and appropriate irrigation provided dependent on the plantings selected*

NOTE: PROPOSALS REMAIN DUE BY:

5:00 PM, THURSDAY, SEPTEMBER 5, 2019

THE PROPOSER IS RESPONSIBLE FOR MAKING THE NECESSARY CHANGES AND MUST ACKNOWLEDGE RECEIPT OF ADDENDUM.

8/29/19
DATE


ROBERT E. MARSHALL
SENIOR PROCUREMENT SPECIALIST
CHATHAM COUNTY