

CHATHAM COUNTY PURCHASING DEPARTMENT

ADDENDUM NO. 2 TO RFP NO. 16-0083-4


FOR: ENGINEERING DESIGN & PERMITTING FOR NEW INERT LANDFILL
ON BUSH ROAD

PLEASE SEE THE FOLLOWING FOR ADDITIONS, CLARIFICATIONS AND/OR
CHANGES:

DUE TO HURRICANE MATTHEW HITTING THE CHATHAM COUNTY AREA
AND OUR OFFICES BEING CLOSED, THE DUE DATE FOR RECEIVING
PROPOSALS FOR THIS PROJECT HAS BEEN EXTENDED AGAIN TO : 2:00
PM, TUESDAY, OCTOBER 25, 2016.

**DATE TO RECEIVE PROPOSALS HAS BEEN EXTENDED TO:
2PM, TUESDAY, OCTOBER 25, 2016**

10/12/16
DATE


ROBERT E. MARSHALL
SENIOR PROCUREMENT SPECIALIST
CHATHAM COUNTY